

IVAN ZDRAHAL PROFESSIONAL ENGINEERING, PLLC
ENGINEERING & PLANNING
959 Route 146
Clifton Park, New York, 12065
518-383-0769
www.iza.cc

IVAN ZDRAHAL, PE
Principal

MAIN STREET RECONSTRUCTION PROJECT
VILLAGE OF LAKE PLACID

ADDENDUM NO. 4
September 9, 2020

**SUBJECT: Revisions & Additions to Project Folder
on the DropBox Website**

ATTN: All Prospective Bidders

- A. 1. Bid Schedule – Pages 1 to 28 with revision date of 09/09/2020.
2. Bid Schedule file in EXCEL format with revision date of 09/09/2020.
- B. Page SA-1 in “Standard Form Agreement”.
The Contract times were modified as follows:
Substantial Completion: September 2023
Total Completion: November 2023
- C. Page SA-2 in “Standard Form Agreement”
The amount of liquidated damages was changed to \$3,000.00 per day.
- D. Erosion and Sediment Control Plan
This plan is added to the SWPPP Report for this Project which is located in the attachment document to the Project Manual entitled “Information Available to Bidders”.
- E. Revised Project Plan Drawings with revision date of September 9, 2020
in all Sections except Section E - Landscaping.
- F. Davis-Bacon Federal Wage Rate Schedule is added to the Project Manual.
- G. Section 01010- Summary of Work, Page 01010-1.
- H. Section 01026 – Unit Prices, page 01026-1 and page 01026-17.
- I. In Division 2 – Site Work, Section 02520 – Interlocking Concrete Pavers
pages 02520-1 to 02520-5.